

4. The Union confirms and hereby agrees that it is bound to Article 4 "Site Stability" and Article 5 "Work Stoppages and Lockouts" of the Project Special Needs Agreement.

Signed by the CLRA this 14 day of October, 2016 by:

Alison Casey
Witness

Allan Appleton

Signed by the Union this 13 day of October, 2016 by:

Peter Cairns
Witness

[Signature]